
 
 

 

 

 

 

 

COMMONWEALTH of VIRGINIA 

DEPARTMENT OF MEDICAL ASSISTANCE SERVICES 

600 East Broad Street, Suite 1300 

Richmond, VA 23219 

August 8, 2016 

ADDENDUM No. 9 TO VENDORS: 

Reference Request for Proposal: RFP 2016-05, Enterprise Data Warehouse Solution 

Dated:     June 15, 2016 

Proposal Due Date:   August 19, 2016 

Below are updates that may delete, add, modify or clarify certain aspects of the aforementioned RFP. 
Please incorporate as necessary. 

1. Correction to Hosting Solution language in 3.b.5.2 – A) Appliance for EDWS 

3.B.5.2  -  HARDWARE REQUIREMENTS   

A) APPLIANCE FOR EDWS  

As a part of the EDWS, DMAS requires an appliance for data warehousing and analytics that can 
support traditional structured data. The initial capacity requirement is 100TB and the platform will be 
scalable to support growing data needs to 300TB in the next ten years. 

The Contractor shall provide two options relative to the hosting location of the EDWS appliance 

hardware. 

 The Contractor is required to offer and price the Solution hardware hosted at a location 
determined by the Contractor. The Contractor will need to demonstrate that costs associated 
with the hardware hosting, outside of VITA and DMAS, will be cost effective relative to the 
VITA hosting solution, yet meet all of the security and operational requirements. 

 The Contractor shall also offer and price a second option for hosting the Solution hardware at 
VITA in the Chesterfield, VA offices. The Contractor is required to comply with VITA standards 
and meet VITA-approved SLAs.  

Please refer to Appendix A – Service Level Agreements, for SLA requirements and additional 
information.  

Please refer to Section 3.b.7, Service Requirements, for additional information regarding the two 
options. 



 
 

The Contractor shall address and meet the detailed requirements related to Hardware described in 
Appendix J.19 – Hardware. 

2. Correction to 3.b.7.1 A) Product Installation – this subsection is amended to read as follows:  

A) PRODUCT INSTALLATION  

In the event that the second option (VITA/DMAS Hosted) is selected to be the hosting solution, 
professional services shall be provided by the Contractor to support the physical installation and 
hosting of the EDWS and its components within the DMAS/ data center. This installation requires 
strict coordination and approval with the VITA and the adherence to their published rules and 
regulations. The Contractor is required to work with their current Contractor (Northrop Grumman) 
and one or more of the State’s eleven (11) preferred contractors. The proposal must describe the 
service requirements for installation and maintenance for the Contractor's proposed solution.  

See Attachment 1 (below) for additional questions posed by Offerors and the Department of 
Medical Assistance Services (DMAS) responses. 

A signed acknowledgment of this addendum must be received by this office, either prior to the 
proposal due date and hour required or attached to your proposal response. Signature on this 
addendum does not substitute for your signature on the original proposal document.  The original 
proposal document must be signed. 

         Sincerely, 

       

Christopher M. Banaszak 
DMAS Contract Manager 

 

Name of Firm: _____________________________________ 

Signature and Title: _________________________________ 

Date:____________________________________________ 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 346 

 

3.a.4 "4" Question: How and with what technology will 
DMAS identify the specific Individual Contractor 
work products that are related to the specific goal. 

DMAS expects the supplier's proposal to identify 
the specific impact on DMAS organizations and 
procedures required by the Individual Contractor 
work products. 

EDWS 347 3.a.4 "16" How and with what technology will DMAS identify 
the appropriate types of data and process security 
that is needed across the complete range of work 
products and span development by multiple 
contractors. 

DMAS expects to identify the appropriate types of 
data and process security that is needed across the 
complete range of work products and span 
development by multiple contractors through 
collaboration and supplier proposals. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 348 3.a.4 "13" How and with what technology will configuration 
management processes will DMAS require to be 
employed to manage data interfaces? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 349 3.a.4 "13" How and with what technology will process 
standards will DMAS require individual contractors 
employ to accomplish and data value 
transformations from a sending system’s side of 
the data interface to the receiving system’s side of 
the data interface. 

DMAS expects the contractor to propose 
technology for data value transformation. 

EDWS 350 3.a.4 "13" How and with what technology will DMAS require 
that contactors identify in detail what is involved 
in the development of a data interface within 
DMAS or to external data sources? 

DMAS expects the contractor to propose a solution. 

EDWS 351 3.a.4 (b) "6" Question: How will DMAS require performance 
metrics be applied across the executing life cycle 
of the systems resulting from these RFPs. 

Applied performance metric measurements will be 
finalized during contract negotiations. 

EDWS 352 3.a.4 (b) "6" Question: How will DMAS determine the 
performance metrics that become leading 
predictors of individual work product 
development quality and timeliness, and overall 
project quality and timeliness? 

The SLAs are stated with the expected performance 
metrics. 

EDWS 353 3.a.4(b) "4" Question: How will DMAS convey to the 
contractors the DMAS perceived risks from one or 
more work products? 

We do not understand this question fully but Risk 
Management will be part of each project. 

EDWS 354 3.a.4(b)"4" Question: How will DMAS analyze the 
management and technical aspects of contractor’s 
work products? 

DMAS will follow an industry project management 
methodology. 

EDWS 355 3.a.4 (b) "2" Question: How and with what technology will 
DMAS determine that the updating of previously 
accomplished work products have actually been 
accomplished and have had no cascading 
unacceptable effects on other work products. 

DMAS will use standard User Acceptance testing for 
all work products. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 356 3.a.4 "10" How and with what technology will DMAS 
communicate and educate these required changes 
in organizations and procedures to the DMAS 
stakeholders? 

DMAS expects the contractor to include in their 
proposal, education related to the changes and 
procedures to DMAS stakeholders. 

EDWS 357 3.a.4 "10" How and with what technology will DMAS identify 
the specific impact on DMAS organizations and 
procedures required by the Individual Contractor 
work products? 

 DMAS expects the supplier in their proposal to 
identify the specific impact on DMAS organizations 
and procedures required by the Individual 
Contractor work products. 

EDWS 358 3.a.4 "10" By what criteria will DMAS define change 
management? 

Change management shall be defined by Project 
Management Industry Standards. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 359 3.4.a (b) "1" Question: How and in what form will DMAS 
require that various deliverables or work products 
produced within the overall work plan  
becontinuously updated across the contract’s life-
cycle of the contract suchthat all interrelationships 
among the various work products be similarly 
updated? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 360 3.a.4 "9" How and with what technology will DMAS require 
multiple contractors to specify the 
interrelationships across work products that are 
subject to configuration management and store 
them in such a matter as to make collections of 
interrelated work products retrievable, undatable, 
and non redundant subject to configuration 
management? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 361 3.a.4 "9" How and with what technology will DMAS require 
individual contractors to specify the 
interrelationships across work products that are 
subject to configuration management and store 
them in such a matter as to make collections of 
interrelated work products retrievable, undatable, 
and non redundant subject to configuration 
management? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 362 3.a.4 "9" How and with what technology will DMAS bring all 
the work products from across the multiple 
contractors into a State configuration 
management system and environment? 

DMAS expects in the supplier’s proposal to identify 
the specific impact on DMAS organizations and 
procedures required by the Individual Contractor 
work products. 

EDWS 363 3.a.4(1) Question: How and in what form will DMAS 
require the development of the Advance Planning 
Document from individual contractor work 
products? 

The development of APDs from individual 
contractors is not required. 

EDWS 364 3.a.4(1) Question: How and in what form will DMAS 
require the development of the Advance Planning 
Document from individual contractor work 
products? 

The development of APDs  from individual 
contractors is not required. 

EDWS 365 3.a.4 "6" How will DMAS fully define the various “Seven 
Conditions” from the Federal CMS? 

Refer to CMS website for information on Seven 
Conditions. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 366 3.a.4 "4" Question: How and with what technology will 
DMAS establish the criteriaby which the goal can 
be marked as accomplished? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 



Attachment 1 
RFP 2016-05, Addendum 9 

Offerors Questions and DMAS Responses 
 

 
 

RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 367 3.a.4 "4" Question: How will DMAS Identify the various 
State and Federal Goals that are to be achieved? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 368 3.a.4 "4" How and with what technology will DMAS address 
the acceptability of work products from a multiple 
Contractors that are related to a single goal? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 369 3.a.4 "3" Question: How and with what technology will 
DMAS require the combinedcontractor 
Implementation Advance Planning document’s 
sections from be automatically updated and base-
lined across the life cycle of all the 
contractors efforts? 

DMAS does not require combined contractor input 
to inform automated updates of the IAPD. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 370 3.a.4 "4" How and with what technology will DMAS identify 
specific criteria for each Individual Contractor 
work product that are involved in achieving a 
Goal? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 371 3.a.4 "3" Question: How and with what technology will 
DMAS require subsections of the combined 
contractor Implementation Advance Planning 
Document beinterlinked with the actual work 
products that had formed the foundational 
information contained in the Implementation 
Advance Planning Document. 

This question is not related to the RFP. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 372 3.a.4 "5" How and with what technology will DMAS 
determine an overall SDLC within which all the 
work products from all the individual contractors 
be integrated, assessed for interoperability and 
non-redundancy? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 373 3.a.4 "5" How and with what technology will DMAS 
integrate and interrelate individual contractor 
proposed SDLCs. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 374 3.a.4"3" Question: How and with what technology will 
DMAS require the Implementation Advance 
Planning Document be generated from the 
combined set of contractor work products? 

This question is not related to the RFP. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 375 3.a.4 "5" How and with what technology will DMAS assess 
an individual contractor’s proposed SDLC in an 
objective and comprehensive manner. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 376 3.a.4 "3" Question: How and with what technology will 
DMAS require the Implementation Advance 
Planning document’s sections from 
individualcontractors be automatically updated 
and base-lined across the life cycle of individual 
contractors efforts? 

This question is not related to the RFP. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 377 3.a.4 "5" How and with what technology will DMAS require 
the contractors integrate the various SDLCs 
proposed by the individual contractors such that 
the overall SDLC can be assessed for proper 
sequencing, and for the discovery of conflicting 
approaches to the development, integration, 
interoperability, and non redundancy of work 
products called for by the overall integrated SDLC? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 



Attachment 1 
RFP 2016-05, Addendum 9 

Offerors Questions and DMAS Responses 
 

 
 

RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 378 3.a.4 "3" Question: How and with what technology will 
DMAS require subsections of the Implementation 
Advance Planning Document from individual 
contractors be interlinked with the actual work 
products that form the foundational information 
contained in the subsections of the Advance 
Planning Document. 

This response is not related to the RFP. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 379 3.a.4 "5" How will DMAS assess the adequacy of a proposed 
SDLC without there being a benchmark SDLC (i.e., 
adherence to the State’s SDLC)? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 380 3.a.4"3" Question: How and with what technology will 
DMAS require the development of the 
Implementation Advance Planning Document from 
individual contractor work products? 

This question is not related to the RFP.  
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 381 3.a.4 "19" How and with what technology will DMAS require 
the Individual and multiple Contractors to 
determine the early warning signs about 
impending disaster and thus the need for potential 
recovery in sufficient time to prevent and/or 
mediate a disaster? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 382 3.a.4 "19" How and with what technology will DMAS require 
multiple Contractors to determine the required 
development, testing, initial deployment, and on-
going operations of disaster and recovery plans 
and drills? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 383 3.a.4 "19" How and with what technology will DMAS require 
the Individual Contractors to determine the 
required development, testing, initial deployment, 
and on-going operations of disaster and recovery 
plans and drills ? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 384 3.a.4 "18" How and with what technology will DMAS require 
the Individual and multiple Contractors to 
determine the early warning signs about reduced 
capacity and performance in sufficient time to 
bring about capacity and performance 
remediation? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 385 3.a.4 "18" How and with what technology will DMAS require 
multiple Contractors to determine the required 
development, testing, initial deployment, and on-
going operations of the various software systems 
and databases that span the scope of work of 
multiple contractors? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 386 3.a.4 "18" How and with what technology will DMAS require 
the Individual Contractors to determine the 
required development, testing, initial deployment, 
and on-going operations of the various software 
systems and databases required for this effort? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 387 3.a.4 "17" How will DMAS identify the appropriate types of 
testing that is needed across the complete range 
of work products that span work products across 
multiple contractors. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 388 3.a.4 "17" How will DMAS identify the appropriate types of 
testing that is needed across the complete range 
of work products created by individual 
contractors. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 389 3.a.4 "16" How and with what technology will DMAS identify 
the appropriate processes needed to exist to react 
in near-realtime to changes in the types of data 
and process security needed during the execution 
of completed systems and databases. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 390 3.a.4 "16" How and with what technology will DMAS identify 
the appropriate types of data and process security 
that is needed during the execution of completed 
systems and databases. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 391 3.a.4 "16" How and with what technology will DMAS identify 
the appropriate types of data and process security 
that is needed across the complete range of work 
products development by individual contractors. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 392 3.a.4 "15" How and with what technology will DMAS require 
multiple contractors to employ to interrelate, end-
to-end, from requirements to deign, 
implementation, operation, and change for all 
work products that spans the work of multiple 
contractors. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 393 3.a.4 "15" How and with what technology will DMAS require 
individual contractors employ to interrelate, end-
to-end, from requirements to deign, 
implementation, operation, and change for all 
work products of individual contractors. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 394 3.a.4 "14" How and with what technology will DMAS require 
to be employed by contractors to establish various 
scenarios that can be prototyped and 
demonstrated to various stakeholders so as to 
discover requirements that would need to be 
implemented within the systems had they been 
known? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 395 3.a.4 "14" How and with what technology will DMAS require 
to be employed to ascertain that all its 
requirements are acceptably implemented across 
all the individual contractor work products? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 396 3.a.4 "14" How and with what technology will DMAS 
determine with a high degree of certainty that its 
requirements are able to be changed and that the 
appropriate work products that exist across 
multiple conductors that have been created 
through the previous requirements are able to be 
identified and changed? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 397 3.a.4 "2" Question: How and with what technology will 
DMAS require that all work products that are 
interlinked with work products from a different 
contractor also be identified to be at risk? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 398 3.a.4 "14" How and with what technology will DMAS 
determine with a high degree of certainty that its 
requirements are able to be changed and that the 
appropriate work products that exist within one or 
multiple conductors that have been created 
through the previous requirements are able to be 
identified and changed? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 399 3.a.4 "2" Question: How and with what technology will 
DMAS ensure a uniform risk system across all 
contractors and work products? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 400 3.a.4 "14" How and with what technology will DMAS 
determine with a high degree of certainty that all 
its requirements are complete? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 

EDWS 401 3.a.4 "2" Question: How and with what technology DMAS 
require that the determination of risk be based on 
objective and measurable criteria? 

This question is too vague for response. 
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EDWS 402 3.a.4 "2" Question: What are the risk factors, levels of risk? This question is too vague for response. 

EDWS 403 3.a.4"2" Question: How and with what technology DMAS 
require that individual contractors identify the 
work product that are at risk? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 404 3.a.4."1" Question: How and with what technology will 
DMAS require that all contractor integrated 
project management work products automatically 
reflect updates to the individual work products 
that, in turn, enable regeneration of resources, 
schedules, project critical paths, and the 
generation of earned value reports. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 405 3.a.4 "13" Where and with what technology will DMAS 
require multiple contractors define, store, and 
manage the specification of the interfaces that 
apply to interfaces that span the multiple 
contractor work efforts? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 406 3.a.4 "1" Question: How and with what technology will 
DMAS require that allcontractor integrated project 
management work products automatically reflect 
updates to the individual work products including 
interlinks to previous work product versions. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 407 3.a.4 "13" How and with what technology will DMAS require 
the individual contractors define, store, and 
manage the specification of the interfaces? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 408 3.a.4"1" Question: How and with what technology will 
DMAS require that all contractor integrated 
project management work products be created 
such that the individual work products are 
interlinked readily accessible and affect required 
resources, schedules, project critical path and the 
generation of earned value reports.. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 409 3.a.4 "13" How and with what technology will risk 
management processes will DMAS require to be 
employed to manage data interfaces? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 410 3.a.4 "13" How and with what technology will change 
management processes will DMAS require to be 
employed to manage data interfaces? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 411 3.a.4"1" Question: How and with what technology will 
DMAS convey to the contractors the inevitability 
of in requirements over time and the impact of 
this “requirements churn” on already 
accomplished work products, those work products 
under development, and any work products 
affected by those work products that require 
change. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 412 3.a.4 "13" How and with what technology will process 
standards be required by DMAS for data interfaces 
that span multiple contractor efforts employ to 
accomplish and data value transformations from a 
sending system’s side of the data interface to the 
receiving system’s side of the data interface. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 413 3.a.4"1" Question: How and with what technology will 
DMAS ensure uniform requirements management 
across all contractors? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 414 3.a.4"1" Question: How and with what technology will 
DMAS require that individual contractor’s project 
management work products automatically reflect 
updates to the individual work products that, in 
turn, enable regeneration to resources, schedules, 
project critical paths, and the generation of 
earned value reports. 

DMAS does not expect that individual contractors 
work products automaticalflect updates 

EDWS 415 3.a.4 "13" How and with what technology will DMAS require 
data model standards for data interfaces that span 
multiple contractor efforts employ to define, 
store, and manage the data semantics across data 
interfaces? 

The selected ISS contractor will establish standards, 
EDWS will have standards and the supplier will use 
established standards. 
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EDWS 416 3.a.4"1" Question: How and with what technology will 
DMAS require that individual contractor’s project 
management work products automatically reflect 
updates to the individual work products including 
interlinks to previous work product versions. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 417 3.a.4 "13" How and with what technology will DMAS require 
data model standards to be applied by individual 
contractors to define, store, and manage the data 
semantics across data interfaces? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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EDWS 418 3.a.4"1" Question: How and with what technology will 
DMAS require that individual contractor’s project 
management work products be created suchthat 
the individual work products are interlinked 
readily accessible and affect required resources, 
schedules, project critical path and the generation 
of earned value reports 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 419 3.a.4 "13" How and with what technology will DMAS manage 
and control the participants involved in each 
interface within the DMAS community of systems, 
between other State systems and DMAS systems, 
and between systems external to the State and 
DMAS systems? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 420 3.a.4 "12" What standards and accepted practices will DMAS 
require be used to identify the various work 
products across multiple contractors that need to 
be contained within a concept of operations, 
architecture and design? 

MITA and other requirements specified in the RFP 

EDWS 421 3.a.4 "12" What standards and accepted practices will DMAS 
require be used to identify the various work 
products from the Individual Contractors that 
need to be contained within a concept of 
operations, architecture and design? 

MITA and other requirements specified in the RFP 

EDWS 422 3.a.4 "12" What standards and guidance documents DMAS 
require that contractors use to set out the 
contents required for a concept of operations, 
architecture and design? 

MITA and other requirements specified in the RFP 

EDWS 423 3.a.4 "12" How will DMAS identify in detail what is involved 
in the development of a concept of operations, 
architecture and design? 

During requirement gathering sessions, design 
discussions and supporting documentation on 
vendor solution. 

EDWS 424 3.a.4(b) "5" Question: How will DMAS determine the risk if 
individual contractor work products, if corrected 
are interconnected with other work products? 

Not related to the RFP 

EDWS 425 3.a.4(b) "4" Question: How will DMAS define and 
accomplishment risk management across the work 
products that span multiple contractors? 

Not related to the RFP 
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EDWS 426 3.a.4(b) "4" Question: How will DMAS define and 
accomplishment risk management across the work 
products of an individual contractor? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 427 3.a.4(b) "4" Question: How will DMAS determine the likely 
cascading effects on related work products, by a 
given work product, that would have been judged 
unacceptable? 

This question is too vague for a response 

EDWS 428 3.a.4(b) "4" Question: How will DMAS determine what are the 
likely effects, by work product, from a contractor’s 
judged unacceptable work products? 

This question is too vague for a response 

EDWS 429 3.a.4(b) "4" Question: What will constitute contractor past 
performance assessments? 

Not related to RFP 

EDWS 430 3.a.4 (b) "4" Question: On what types of work products will 
DMAS require IV&V contractor’s past performance 
be assessed? 

Not related to RFP 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 431 3.a.4 (b) "3" Question: How and with what technology will 
DMAS determine that the interaction with 
Stakeholders has been acceptably received and 
responded to by the stakeholders 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 432 3.a.4(b)"3" Question: How and with what technology will 
DMAS require individual contractors generate, 
present, and receive feedback on their individual 
work products? 

Not related to the RFP 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 433 3.a.4 (b) "2" Question:How and with what technology will 
DMAS require the updating of previously 
accomplished work products that have been 
required to be changed through management and 
technical updates. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 434 3.a.4 "11" How will DMAS address the acceptability of work 
products from a multiple Contractors that are 
involved in service level agreements to be change 
managed in a coordinated manner? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 

EDWS 435 3.a.4 "11" Will DMAS identify specific criteria for managing 
each Individual Contractor work product that are 
involved in service level agreements? 

This is not related to the RFP 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 436 3.a.4 (b) "2" Question: How and with what technology will 
DMAS require changes to one contractor’s work 
products that had been previously judged 
acceptable but are subsequently seen as 
unacceptable as a consequence of another 
contractor’s work products? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 

EDWS 437 3.a.4 "11" Will DMAS identify the specific Individual 
Contractor work products that are subject to 
service level agreements? 

DMAS expects the contractor proposals to address 
Section 7 and Appendix A. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 438 3.a.4 (b) "2" Question: How and with what technology will 
DMAS require changes to one contractor’s work 
products that had been previously judged 
acceptable but are subsequently seen as 
unacceptable as a consequence of another 
contractor’s work products? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 

EDWS 439 3.a.4 "11" How will DMAS identify in detail what is involved 
in the various service level agreements? 

DMAS requires that SLAs are addressed as stated in 
each RFP. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 440 3.a.4 (b) "2" Question: How and with what technology will 
DMAS require individual contractors address 
management and technical recommendations that 
affect one contractor’s work products that are the 
result of a different contractor? 

This question is not related to the RFP 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 441 3.a.4 (b) "2" Question: How and with what technology will 
DMAS require that the individual contractors 
deliver project management and technical 
recommendations on work products developed 
during the life cycle of the individual contracts. 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 442 3.a.4 "9" How and with what technology will DMAS address 
the acceptability of work products from a multiple 
Contractors that are to be configuration managed 
in a coordinated manner? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 443 3.a.4 "9" How and with what technology will DMAS identify 
specific criteria for managing Multiple Contractor 
work products involved in configuration 
management? 

DMAS requires the ISS contractor to propose a 
solution. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 444 3.a.4 "9" How and with what technology will DMAS identify 
specific criteria for managing each Individual 
Contractor work product involved in configuration 
management? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 



Attachment 1 
RFP 2016-05, Addendum 9 

Offerors Questions and DMAS Responses 
 

 
 

RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 445 3.a.4 (b) "1" Question: How and in what form will DMAS 
require that the various Contractor Work plans be 
integrated in an overall work plan so that a master 
schedule of all work products, deliverables, and 
cross reference across the various contractor work 
plan elements be created? 

ISS Contractor is required to provide a Master 
implementation plan.  MES suppliers will provide 
work plans. 



Attachment 1 
RFP 2016-05, Addendum 9 

Offerors Questions and DMAS Responses 
 

 
 

RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 446 3.a.4 (b) "1" Question: How and in what form will DMAS 
require the various deliverables or work products 
produced by the individual contractors be 
continuously updated across the contract’s life-
cycle of the contract such that all 
interrelationships among the various work 
products be similarly 
updated? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 447 3.a.4 (b) "1" Question: How and in what form will DMAS 
require the various elements in the individual 
work plans be interlinked such that each element 
can be employed through a database retrieval to 
access the actual deliverable or work product 
produced by the individual contractors? 

DMAS will not require the various elements in the 
individual work plans to be interlinked. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 448 3.a.4 "9" How and with what technology will DMAS require 
multiple contractors to define, store, and manage 
the multiple Contractor work products that are 
subject to configuration management? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 449 3.a.4 "9" How and with what technology will DMAS require 
individual contractors to define, store, and 
manage the individual Contractor work products 
that are subject to configuration management? 

DMAS will require individual contractors to store 
and manage work products relating to 
configuration management identified through their 
proposals. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 450 3.a.4 (b) "1" Question: How and in what form will DMAS 
require these work plans be stored in a database 
such that all the data within the individual work 
plans can be queried, integrated, interoperable, 
and non-redundant 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 451 3.a.4 (b) "1" Question: How and in what form will DMAS 
required the development and 
presentation of and individual Contractor Work 
Plans? 

DMAS will require  work plans presented by the 
Individual contractors that meet industry standards 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 452 3.a.4 "9" How and with what technology will DMAS identify 
the specific Individual Contractor work products 
that are subject to configuration management? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 453 3.a.4 "9" By what criteria will DMAS define acceptable 
configuration management? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 454 3.a.4 "8" How and with what technology will DMAS address 
the acceptability of work products from a multiple 
Contractors that are related to each of the MITA 
Goals? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 455 3.a.4 "8" How and with what technology will DMAS identify 
specific criteria for each Individual Contractor 
work product that are involved in each of the 
MITA Goals? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 456 3.a.4 (1) Question: How and in what form will DMAS 
require the combined contractor Advance 
Planning document’s sections from be 
automatically updated and base-lined across the 
life cycle of all the contractors efforts? 

This question is not related to the RFP 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 457 3.a.4 "8" How and with what technology will DMAS identify 
the specific Individual Contractor work products 
that are related to each of the MITA Goals? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 



Attachment 1 
RFP 2016-05, Addendum 9 

Offerors Questions and DMAS Responses 
 

 
 

RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 458 3.a.4(1) Question: How and in what form will DMAS 
require subsections of the combined contractor 
Advance Planning Document be interlinked with 
the actual work products that had formed the 
foundational information contained in the 
Advance Planning Document. 

This question is not related to the RFP 

EDWS 459 3.a.4 "8" How will DMAS fully define the various MITA 
Goals? 

DMAS will define the MITA goals through the SS-A 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 460 3.a.4 "7" How and with what technology will DMAS address 
the acceptability of work products from a multiple 
Contractors that are related to each of 
Reasonability, thoroughness, and Quality? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 461 3.a.4 (1) Question: How and in what form will DMAS 
require the Advance Planning Document be 
generated from the combined set of contractor 
work products? 

This question is not related to the RFP 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 462 3.a.4 "7" How and with what technology will DMAS identify 
specific criteria for each Individual Contractor 
work product that are involved in Reasonability, 
thoroughness, and Quality? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 463 3.a.4 (1) Question: How and in what form will DMAS 
require the Advance Planning document’s sections 
from individual contractors be automatically 
updated and base-lined across the life cycle of 
individual contractors efforts? 

This question is not related to the RFP. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 464 3.a.4 "7" How and with what technology will DMAS identify 
the specific Individual Contractor work products 
that are related to Reasonability, thoroughness, 
and Quality? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 465 3.a.4 "7" How will DMAS fully define Reasonability, 
thoroughness, and quality? 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 466 3.a.4 (1) Question: How and in what form will DMAS 
require subsections of the Advance Planning 
Document from individual contractors be 
interlinked with the actual work products that 
form the foundational information contained in 
the subsections of the Advance Planning 
Document. 

This question is not related to the RFP. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 467 3.a.4 "6" How and with what technology will DMAS address 
the acceptability of work products from a multiple 
Contractors that are related to each of the “Seven 
Conditions?” 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 468 3.a.4 "6" How and with what technology will DMAS identify 
specific criteria for each Individual Contractor 
work product that are involved in each of the 
“Seven Conditions?” 

CMS requires that States procure a contract to 
conduct Independent Verification and Validation 
(IV&V) services for DDI and Certification activities. 
An IV&V Contractor brings independent technical, 
managerial, and financial evaluation expertise to 
assess the MES project. The IV&V Contractor will 
make recommendations regarding the methods 
and technology required to manage and control 
Contractor activities that support Project 
Management, System/Modular Development, and 
CMS Certification during the Implementation and 
Certification phases of the MES Project. The State 
holds the final review and approval of the IV&V 
Contractor’s proposed Solutions to ensure they 
align with the tools provided by CMS to ensure 
both MITA Compliance and acquire CMS 
Certification of the MES. 
RFP Section 3.a.4 outlines the IV&V Contractor’s 
scope of work. The Department has procured an 
IV&V Contractor who will apply their experience, 
expertise, and project management skills to 
facilitate, verify, and validate required activities to 
address all items required to support Certification 
activities. 
The DMAS PMO will work closely with the 
Contractors, CMS, and the IV&V Contractor to 
ensure all certification requirements have been 
satisfied and certification can be achieved. 
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RFP Question # RFP Cite Offeror Question DMAS Response 

EDWS 469 3.a.4 "6" How and with what technology will DMAS identify 
the specific individual Contractor work products 
that are related to each of the “Seven 
Conditions?” 

DMAS will not identify work products related to the 
"Seven Conditions" 

 


